NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 6/02/2010

Control 6210-65-001
Project RMC - 621065001
Highway L P0020

County WEBB

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PROQJIECT: RMC - 621065001 CONTRCL: 6210-65-001
COUNTY:  VEEBB
LETTI NG 06/08/ 2010
REFERENCE NO 0602
PROPCSAL ADDENDUMS
X PROPGCSAL COVER
X BID INSERTS (SH. NO.: 2-5
X CGENERAL NOTES (SH. NO.: A

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Proposal Sheet has been revised to include 12 nont hs of barricades.
General Notes has been revised to change 60 working days to "365 cal endar
days. "




Control 6210-65-001

Proj ect RMC - 621065001

Highway L P0020

County WEBB

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS
WORK CONSISTING OF INSTALL RAISED MEDIAN, SIGNING & STRIPIN
WEBB COUNTY, TEXAS

The quantities in the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contempl ated.

This project isto be completed in 365 calendar days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller's Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

FIVE THOUSAND (Dollars) (_ $5,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested inthis proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

* Signed: **

(1) 2 3
Print Name:

(1) 2 3
Title:

(1) 2 3
Company:

(1) 2 3

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When the calendar daysfield containsan asterisk (*) refer to the Special Provisons and General Notes.



NOTICE TO CONTRACTORS

FOR THISPROJECT THE AUDITED FINANCIAL PREQUALIFICATION
REQUIREMENT ISWAIVED. ANY CONTRACTOR INTENDING TO BID ON THIS
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAY S

PRIORTO THE LETTING DATE.

CONTRACTORSTHAT ARE CURRENTLY PREQUALIFIED BASED ON AN
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION ISCONTAINED INTHE
AUDITED PREQUALIFICATION DOCUMENTS.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONSOR SPECIAL PROVISION TO ITEM 2FOR
EACH ITEM LISTED IN THISPROPOSAL.
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PROJECT RMC - 621065001
COUNTY WEBB

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
104 2001 REMOVING CONC (PAV) SY 60.000 1
DOLLARS
and CENTS
104 (2011 REMOVING CONC (MEDIANYS) SY 51.000 2
DOLLARS
and CENTS
104 2021 REMOVING CONC (CURB) LF 159.000 3
DOLLARS
and CENTS
104 2022 REMOVING CONC (CURB AND GUTTER) LF 1,893.000 4
DOLLARS
and CENTS
104 2032 REMOVING CONC (WHEELCHAIR RAMP) SY 27.000 5
DOLLARS
and CENTS
104 2040 REMOVING CONC (PAVERS) SY 400.000 6
DOLLARS
and CENTS
105 |2019 REMOVING STAB BASE & ASPH PAV(14") SY 800.000 7
DOLLARS
and CENTS
340 (2014 |003 |D-GRHMA(METH) TY-B PG70-22 TON 525.000 8
DOLLARS
and CENTS
340 |2050 |003 |D-GRHMA(METH) TY-C PG70-22 TON 179.000 9
DOLLARS
and CENTS
360 |2005 (003 |CONCPVMT (CONT REINF-CRCP)(12") SY 60.000 10
DOLLARS
and CENTS
464 (2005 |003 |RCPIPE (CL II1)(241N) LF 100.000 11
DOLLARS
and CENTS




PROJECT RMC - 621065001
COUNTY WEBB

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 (2001 |001 |INLET (COMPL)(TY C) EA 1.000 12
DOLLARS
and CENTS
465 (2438 |001 |MANH (COMPL)(ICT BOX)(TY C) EA 1.000 13
DOLLARS
and CENTS
479 |2001 ADJMANHS EA 1.000 14
DOLLARS
and CENTS
496 |2002 REMOV STR (INLET) EA 1.000 15
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 16
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 12.000 17
DLING
DOLLARS
and CENTS
506 |2034 |010 |TEMPORARY SEDIMENT CONTROL FENCE | LF 40.000 18
DOLLARS
and CENTS
528 |2004 LANDSCAPE PAVERS SY 158.000 19
DOLLARS
and CENTS
529 2002 CONC CURB (TY II) LF 3,034.000 20
DOLLARS
and CENTS
529 2010 CONC CURB AND GUTTER (TY II)(REINF) LF 558.000 21
DOLLARS
and CENTS




PROJECT RMC - 621065001
COUNTY WEBB

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
530 (2010 DRIVEWAY S (CONC) Y% 51.000 22
DOLLARS
and CENTS
531 [2005 CURB RAMPS (TY 1) EA 1.000 23
DOLLARS
and CENTS
531 [2006 CURB RAMPS (TY 2) EA 7.000 24
DOLLARS
and CENTS
644 |2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) | EA 3.000 25
DOLLARS
and CENTS
644 |2060 REMOVE SM RD SN SUP & AM EA 2.000 26
DOLLARS
and CENTS
658 [2327 INSTL OM ASSM (OM-3R)(FLX)SRF EA 2.000 27
DOLLARS
and CENTS
666 |2003 REFL PAV MRK TY | (W) 4" (BRK)(100MIL) LF 2,310.000 28
DOLLARS
and CENTS
666 |2006 REFL PAV MRK TY | (W) 4" (DOT)(100MIL) LF 60.000 29
DOLLARS
and CENTS
666 [2012 REFL PAV MRK TY | (W) 4" (SLD)(100MIL) LF 3,185.000 30
DOLLARS
and CENTS
666 |2036 REFL PAV MRK TY | (W) 8" (SLD)(100MIL) LF 3,126.000 31
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 687.000 32
DOLLARS
and CENTS




PROJECT RMC - 621065001
COUNTY WEBB

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 9.000 33
DOLLARS
and CENTS
666 |2069 REFL PAV MRK TY I(W)(DBL EA 1.000 34
ARROW)(100MIL)
DOLLARS
and CENTS
666 |2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 13.000 35
DOLLARS
and CENTS
666 |2105 REFL PAV MRK TY | (Y) 4" (BRK)(100MIL) LF 1,320.000 36
DOLLARS
and CENTS
666 |2111 REFL PAV MRK TY | (Y) 4" (SLD)(100MIL) LF 5,542.000 37
DOLLARS
and CENTS
666 [2126 REFL PAV MRK TY | (Y) 12"(SLD)(100MIL) LF 27.000 38
DOLLARS
and CENTS
666 [2132 REFL PAV MRK TY | (Y) 24"(SLD)(100MIL) LF 344.000 39
DOLLARS
and CENTS
672 [2012 |034 |REFL PAV MRKRTY I-C EA 12.000 40
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 184.000 41
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS ( 4") LF 10,324.000 42
DOLLARS
and CENTS




PROJECT RMC - 621065001
COUNTY WEBB

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
677 |2003 ELIM EXT PAV MRK & MRKS (8" LF 251.000 43
DOLLARS
and CENTS
677 |2008 ELIM EXT PAV MRK & MRKS (ARROW) EA 10.000 44
DOLLARS
and CENTS
677 |2009 ELIM EXT PAV MRK & MRKS (DBL ARROW) | EA 1.000 45
DOLLARS
and CENTS
677 |2018 ELIM EXT PAV MRK & MRKS (WORD) EA 11.000 46
DOLLARS
and CENTS
5845 |2001 MEDIAN BARR SEPARATOR(W)(FURN & LF 240.000 47
INSTL)
DOLLARS
and CENTS
5845 |2002 MEDIAN BARR SEPARATOR(Y)(FURN & LF 362.000 48
INSTL)
DOLLARS
and CENTS
6834 |2002 PORTABLE CHANGEABLE MESSAGE SIGN EA 2.000 49
DOLLARS
and CENTS




Project Number: RMC - 621065001
County: Webb Control: 6210-65-001

Highway: Various

GENERAL:

This contract is effective upon issuance of a work order by the Engineer and extend through a
period of 365 calendar days or until funds are expended, whichever occurs first. Work begins
within 30 days of work order issuance.

Plans are required. Any questions regarding this contract should be referred to:

Texas Department of Transportation
Nelda P. Martinez
1817 Bob Bullock Loop
Laredo, Texas 78043
(956) 712-7475

For questions regarding raised medians cold mix, and/or pavement markings, contact:

Texas Department of Transportation
Guillermo A. Dougherty, Jr., P.E.
1817 Bob Bullock Loop
Laredo, Texas 78043
(956) 764-1213

SUPERVISION:

The pre-work meeting will be held at a location to be determined. All requests for payment will
be certified by the Laredo District Director of Transportation Operations.

Texas Department of Transportation
Danny Magee, P.E.
1817 Bob Bullock Loop
Laredo, TX 78043
(956) 764-1230

Become familiar with the work areas before bidding. The quantities shown on the plans are
approximate and should not be considered as final quantities.

Designate an on-site representative who has full authority to make decisions with respect to the
project. Coordinate all project issues with the Texas Department of Transportation (TXxDOT)
through the designated on-site representative.

Perform the work required according to latest TXDOT Standard Specifications for Construction
and Maintenance of Highways, Streets, and Bridges.

General Notes Sheet A



Project Number: RMC - 621065001
County: Webb Control: 6210-65-001

Highway: Various

Have a copy of the standard specifications book at all work sites, at all times. Purchase standard
specification books from General Services Division, Publications Sales Office at (512) 302-
0985.

Prior to beginning work, attend a TxDOT-arranged pre-construction meeting. The pre-
construction meeting will consider the sequence of work, work locations, traffic control, plans,
specifications, unusual conditions, and other pertinent items regarding the work.

Prior to beginning any construction operations, submit a sequence of work that will be followed
in order to complete the contract in the allowed time. In the sequence of work, show a beginning
date and a duration period in working days for each highway. Submit any changes to this
sequence for approval

EQUIPMENT AND SUPPLIES:

Do not begin work until all equipment has been inspected and found to be in good working
condition and deemed safe.

Furnish suitable machinery, equipment, and construction forces as deemed necessary for proper
prosecution of the work.

Do not mix materials, store materials or equipment, or repair equipment on top of concrete
pavement or bridge decks, unless specifically authorized. Permission may be granted to store
materials on surface if approved and no damage or discoloration will result to the surface.

References to manufacturer’s trade name or catalog numbers are made for the purpose of
identification only. Furnish like materials of other manufacturers provided they are of equal or
better quality and comply with the specifications for this project and are approved.

Do not park personal vehicles within the right-of-way at any time, including any section closed
to public traffic.

All employees will wear department-approved safety hats and safety vests at all times at work
site:

Outside vehicles at all outdoor work sites. This includes anyone who occasionally visits work
sites either on the highway or within the highway right-of-way.

Where danger exists of head injury from impact, falling or flying objects, and electrical shock or
burns.

Non-compliance with this safety requirement will result in suspension of work. Perform all
work Monday through Friday. Do not perform any work on Saturdays or Sundays, unless
otherwise approved. Perform work such that all equipment/machines are off the road between
one half-hour before sunset and one half-hour after sunrise.

General Notes Sheet B



Project Number: RMC - 621065001
County: Webb Control: 6210-65-001

Highway: Various

Repair all damage caused by daily operations and restore facilities to service in a timely manner,
as directed, at no additional cost to TxDOT.

Clean up all work areas and remove all loose material resulting from everyday operations each
day or before the work is suspended for the day. No loose material will remain at the worksite
overnight.

Legally dispose of all debris, including all excess paint and water material.

Leave the project site clean and neat in appearance upon completion and before final acceptance
of the project.

Coordinate a sequence of construction and traffic control plan with any adjacent construction
projects to ensure the uninterrupted flow of traffic.

Obey all municipal and county government ordinances and regulations.

Procure all municipal and county government permits and licenses necessary to perform the
work.

Contact all utility companies prior to beginning any excavation work in the area of existing
utilities to prevent and damaged or interference. This action; however, will in no way be
interpreted as relief of responsibilities under the terms of this contract as set out in the plans and
specifications. Repair any damage caused by daily operations and restore facilities to service in
a timely manner as directed at no additional costs to TXxDOT.

ITEM 4 SCOPE OF WORK:

This contract is a non-site specific contract. Specific project locations, types of installation, and
plan details will be incorporated into this contract by work orders at later dates. It is anticipated
that work will be district wide in the following county:

Webb

The intent of these plans and specifications is to describe the complete work to be performed
under this project. This project consists of the placement pavement markings, ADA compliant
wheelchair ramps and/or removal of concrete and raised median, placement of raised median
place cold mix, and curb & gutter.

ITEM S5 CONTROL OF THE WORK:

Contact the Laredo District Signal Section (956) 712-7770 for coordination with TxDOT
underground lines and/or facilities.

General Notes Sheet C



Project Number: RMC - 621065001
County: Webb Control: 6210-65-001

Highway: Various

ITEM 8 PROSECUTION AND PROGRESS:

Perform work such that all equipment/machines are off the road between one half-hour before
sunset and one half-hour after sunrise.

The contract shall commence upon an initial work order and continue for 365 calendar days or
until funs are expended, whichever occurs first. Multiple work orders to procure as needed, non-
site specific work will be issued during the contract period.

Each called-out work will be initiated by phone and then followed-up with a facsimile referenced
to work location and specified work operation. Each call-out will begin within 72 hours of
written notification.

Notify the Engineer within 24 hours in advance of work operations. In addition, notify the
Engineer or his representative by 8:15 A.M. should work operations not be accomplished for any
reason.

ITEM 105 REMOVING STABILIZE BASE AND ASPHALT CONCRETE:

Asphalt pavement, concrete pavement and base material to be removed under this Item will
remain the property of the Contractor.

ITEM 340 DENSE GRADED HOT MIX ASPHALT (METHOD):

HMACP TY | Application Rate | PG Binder | Lab Density
A 120 #/SY/IN 70-22 97%
B 120 #/SY/IN 70-22 97%
C 115 #/SY/IN 70-22 97%
D 115 #/SY/IN 70-22 97%

In addition to the tack coat materials specified in these standard specifications, MS-2 or MS-1
may be used.

Use the point of sampling for tests, test method TEX-217-F (part | and part 1), for the coarse
aggregate stockpile when the dryer-drum mixing plant is used. The point of sampling when the
batch plant is used will be at the hot bins.

Look at Item 585 for ride quality requirements.

ITEM 500 MOBILIZATION:

“Materials-on-Hand” payments will not be considered in determining percentages used to
compute mobilization payments.

General Notes Sheet D



Project Number: RMC - 621065001
County: Webb Control: 6210-65-001

Highway: Various

ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING:

Designate, as the Contractor Responsible Person (CRP), an English speaking employee on-call
nights and weekends (or any other time that work is not in progress) with a local address and
telephone number for maintenance of signs and barricades. This employee will be located within
one (1) hour of traveling time to the project site. Notify the Engineer in writing of the name,
address and telephone number of this employee. Furnish this information to local law
enforcement officials.

The time frame for the Contractor to provide properly maintained traffic control devices before
they are considered to be in non-compliance with this Item, is 48 hours regardless of the days of
the week involved after notification is done in writing by the Engineer.

When advanced warning flashing arrow panel(s) is/are specified, maintain only standby unit in
good condition at the job site ready for immediate use is required.

Place eight inches of both red and white stripes in an inverted “V” design on the back of all
TMA'’s. Conform all sheeting to Departmental Material Specification D-9-8300, Type C.

Notify the Engineer (956-764-1213) at least two weeks prior to a proposed traffic pattern
change(s) that will require a revision to traffic signals. This is required to provide the State/City
time to perform a traffic study, determine the new signal timing and phasing settings that need to
be implemented with the traffic change.

Provide two-way radios in areas when flagmen do not have visual contact with one another or
cannot communicate with one another.

Provide shadow vehicles equipped Truck Mounted Attenuators (TMA) as shown on Traffic
Control Plan (TCP) standards (2 series).

Erect signs in locations not obstructing the traveling public’s view of the normal roadway
signing or necessary sight distance at intersections and curves.

ITEM 636 ALUMINUM SIGNS:

Salvage and deliver all aluminum sign faces to the local TXDOT maintenance office.

ITEM 644 SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES:

Salvage and deliver all aluminum sign faces to the local TXDOT maintenance office.

General Notes Sheet E



Project Number: RMC - 621065001
County: Webb Control: 6210-65-001

Highway: Various

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS:

Prior to placement of all raised pavement markers on concrete pavement, the surface will be
blast-cleaned using an abrasive blasting medium. This work will not be paid for directly, but
will be subsidiary to Bid Item 672 “Raised Pavement Markers.”

ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN:

Provide two (2) electronic portable changeable message signs as required by the Engineer.
Provide backups and keep operational and available on the jobsite at all times during traffic
control operations. The electronic portable changeable message signs will be there for the entire
duration of the project.

General Notes Sheet F
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